Docusign Envelope ID: DEF5A8DF-4369-4520-A412-3B5E273D72EE

Statement of Work

Hearst Television

Hearst TV Modernization

Trace3

Account Manager: Gemma Francis

Services Solution Manager: Leslie Huffman

November 18, 2025

Version: 7.0

Please note the pricing and other terms and conditions proposed in this are only valid for 30 calendar days from Trace3's initial presentation of this to Client.

Docusign Envelope ID: DEF5A8DF-4369-4520-A412-3B5E273D72EE

TRACE3

Statement of Work

1 Project Details

This Statement of Work (hereby referred to as "***SOW***"), dated as of the date last signed below ("***Effective Date***"), is between Trace3, LLC, a California limited liability company ("***Trace3***"), and the entity named "Hearst Television Inc." below ("***Client***" or "***Hearst***" and together with Trace3, the "***Parties***").

Summary: This SOW is issued pursuant to and governed by the agreement listed as "Master Agreement" below (the "***Master Agreement***"). Pursuant to the terms of the Master Agreement and this SOW, Client desires Trace3 to provide information technology consulting services (the "***Services***"), hardware, and/or software products (the "***Products***" and together with the Services, the "***Deliverables***") to Client as described in this SOW (the "***Project***"). All capitalized terms not defined in this SOW will have the meanings given to them in the Master Agreement.

Client:	Hearst Television
Master Agreement:	Hearst Television (MSA) (Final Executed Version 9-18-24)
Master Agreement Date:	September 23, 2024
Project Name:	Hearst TV Modernization

Agreement: This SOW consists of this signature page and the following Annexes, which are incorporated into this SOW:
Annex A: Project Specifications
Annex B: Project Pricing

Contact Information:

Trace3 Contacts:	**Account Manager: Gemma Francis** Phone: 303-917-2121 E-mail: gemma.harrison@trace3.com	**Trace3, LLC** 7505 Irvine Center Drive, Suite 100 Irvine, CA 92618 Attention: Legal Department Fax: 949-333-2400 E-mail: legal@trace3.com
	Services Solution Manager: Leslie Huffman Phone: 949-633-1900 E-mail: leslie.huffman@trace3.com	
Client Contacts:	**Client Sponsor: Preman Narayanan** Title: VP, Operations Phone: E-mail: preman.narayanan@hearst.com	**Hearst Television Inc.** 3540 Toringdon Way Charlotte, NC 28277 Attention: E-mail:

Signature: Client and Trace3 hereby agree to the terms of this SOW by signing below:

HEARST TELEVISION INC.

Signed by:
By: Preman Narayanan
47D947271D7940A...

Name: Preman Narayanan

Title: VP, Ad Operations and Info Services

Date: 11/19/2025

TRACE3, LLC

DocuSigned by:
By: Leslie Huffman
5EB0CA65376C4D6...

Name: Leslie Huffman

Title: Services Solutions Manager

Date: 11/19/2025

Docusign Envelope ID: DEF5A8DF-4369-4520-A412-3B5E273D72EE

2 Annex A – Project Specifications

2.1 Background and Project Objectives

2.1.1 Technical Objectives

Trace3 has been engaged by Client to build a minimum viable product ("***MVP***") to support sales forecasting through a modernized data architecture, integrating WideOrbit, Informatica, and AdBook data. Focus areas include pipeline optimization, improved granularity, and enhanced refresh cadence. Trace3 will deliver a production-grade Pacing dashboard to demonstrate value.

2.2 Scope of Work

Trace3 will perform and deliver the Deliverables as described in this SOW. Any and all additional Deliverables not specifically described in this SOW will be addressed in separate statements of work. **The following items are within the scope of work contemplated by this SOW**:

2.2.1 In-Scope Items ("*In-Scope Items*")

- **In-Scope Data Sources ("*In-Scope Data Sources*")**
    - Required tables to inform MVP objectives below:
        - WideOrbit
        - AdBook
        - Informatica MDM repository
        - Dynamics (source data limited to output of single existing query to be provided by Client)

2.2.2 Work Location(s)

- 3540 Toringdon Way, Charlotte, NC 28277-0823
- Professional Services not requiring presence onsite may be performed remotely

2.2.3 Scope Particulars

Phase 0: Foundation & Framing

- Project Initiation
    - Provide Client with Project kick-off pre-requisites including required Client attendees, existing environment documentation requests, and preparation checklists (if applicable)
- Conduct Project kick-off meeting with Client's team to:
    - Validate Project Scope, goals, and communicated outcomes
    - Validate Project governance framework in support of the Project Management Services
    - Validate Project schedule, key milestones and critical path items
    - Validate Change Request process
    - Validate Project contacts list
    - Validate Pre-requisites and other Project specific details required in support of Scope performance
- Create a Project Plan containing a Project Schedule
- Schedule recurring feedback sessions between Trace3 and Client stakeholders
- Capture and track action items from each session to drive measurable improvements for Project duration

Phase 1: Discovery & Requirements

- Gather and document knowns, unknowns, and assumptions
- Evaluate and recommend initial technology choices, focusing primarily on cloud and data platforms
- Confirm existing platform/tooling commitments or constraints
- Flag potential integration points or tooling preferences (e.g., ingestion, transformation, visualization)

Docusign Envelope ID: DEF5A8DF-4369-4520-A412-3B5E273D72EE

- Establish guardrails for scope—what's in vs. out for the initial phases
- Define early success criteria and any dependencies for a viable MVP
- Deliver use case definition/validation and MVP success criteria documentation to Client

Phase 2: Architecture Design

- Stakeholder interviews: Understand data consumption needs, data cadence requirements, and Key Performance Indicators ("***KPIs***")
- Interview participants to include end user persona representatives
- Confirm technology stack information
- Assess current data flow from WideOrbit and AdBook
- Document pain points (manual effort, refresh lag, data structure issues)
- Create high level architecture diagram
- Deliver technology stack documentation and high level architecture diagram

Phase 3: Build & Integration

- Configure data pipelines
- Transform data as required to support pacing logic
- Create tables with proper joins, filters, and historical granularity
- Provide initial data validation results to Client

Phase 4: Dashboards Development

- Design and develop MVP Pacing dashboard
    - NOTE: New dashboard development will be limited to recreation of functionality of up to three (3) legacy dashboard pages of medium to high complexity
- Define refresh schedule and business rules for metrics

Phase 5: Testing, Feedback & Handoff

- Testing, feedback, and handoff
    - Support user acceptance testing
    - Finalized documentation
- Complete Project closure meeting with Project team
- Deliver Completion Certificate and attain Client sign off

2.2.4 Deliverables and Acceptance

The following table summarizes what Deliverables will be accomplished in each Project Phase:

Project Phase	Deliverables
Phase 0: Foundation & Framing	• Project kick-off pre-requisites • Project Plan with a Project Schedule
Phase 1: Discovery & Requirements	• Use case definition/validation • MVP success criteria
Phase 2: Architecture Design	• High level architecture diagram • Technology stack confirmation
Phase 3: Build & Integration	• Configured and operational ETL/ELT pipelines • Integrated data layer to support MVP analytical reporting • Initial data validation results
Phase 4: Dashboards Development	• Finalized dashboard with real data • MVP solution documentation

Phase 5: Testing, Feedback & Handoff	• Approved Completion Certificate

Ownership of the Deliverables, including any Developed Intellectual Property, and excluding Retained Intellectual Property, shall be in accordance with Section 11 of the Master Agreement. Acceptance shall conform to such criteria as may be developed and agreed upon by both Parties as defined during the Project kick-off, and in conformance with Section 5 of the Master Agreement.

2.2.5 Estimated Project Timeline

2.2.5.1 Start Date

This Project is estimated to start on or after January 8, 2026 ("***Start Date***"). Depending on resource availability, this estimate is subject to change at Trace3's discretion. The assigned Project lead will confirm the Project Start Date when they are engaged.

2.2.5.2 End Date

This Project is estimated to end no later than April 9, 2026 ("***End Date***").

2.2.5.3 Estimated Timeline

The below timeline reflects what Trace3 estimates the duration of this Project to be. This is only a preliminary estimate based on the information currently presented to Trace3 and is subject to change once the Project commences. Any changes to this estimate will be communicated to Client in writing by the Project Lead.

Estimated Timeline	
Phase	**Estimated Duration**
Phase 0: Foundation & Framing	One (1) week
Phase 1: Discovery & Requirements	Two (2) weeks
Phase 2: Architecture Design	Two (2) weeks
Phase 3: Build & Integration	Four (4) weeks
Phase 4: Dashboard Development	Two (2) weeks
Phase 5: Testing, Feedback & Handoff	Two (2) Weeks

2.2.6 Project Management ("*Project Management Services*")

The Trace3 Project Manager will be responsible for the overall Project and coordination of Project management activities with Client's Project Lead. The Project Leads will be responsible for coordinating all engagement activities and scheduling resources as well as for serving as the single point of contact for Trace3 and Client for this engagement.

The Project will be managed using formal project management methodologies consistent with the Project Management Institute Project Management Body of Knowledge ("***PMBOK***") framework. The following is a list of tasks which will be performed to manage the Project:

Project Initiation

- Facilitate Project kick-off meeting to review objectives, Scope, budget, Deliverables, timeline, and success criteria
- Identify initial assumptions, dependencies, critical path items, and constraints

Project Planning

- Verify Client specific details including service hours, maintenance process(es), and administrative requirements
- Establish communication plan ("***Communication Plan***") to be executed throughout the Project

Docusign Envelope ID: DEF5A8DF-4369-4520-A412-3B5E273D72EE

- Work with technical team(s) to establish an approved detailed Project Plan/Schedule

Project Execution

- Drive and manage Project tasks per established Project Plan
- Facilitate scheduling for on-demand meetings to support Project efforts

Control and Monitoring

- Risk and issue management to identify and manage risks, execute established mitigation plans, and facilitate resolution of Project execution issues
- Financial management – monitor and manage Project budget (Labor, T&E, misc.)
- Establish a one-page Project overview summarizing Project health and status
- Confirm Client acceptance at the end of each milestone or Deliverable
- Conduct weekly status meetings to deliver communication on the current Project health and status to Project stakeholders
- Provide weekly status reports to document and communicate Project health and status

Closure

- Confirm Client's acceptance of Project Completion

2.3 Out of Scope

The following items are outside the scope of Deliverables contemplated by this SOW:

- Data migration or protection services not clearly detailed within the Scope of Work section of this SOW
- All levels of support not specifically detailed within the Scope of Work section of this SOW
- Working on open maintenance and support issues unless the maintenance and support case and remedial efforts towards resolution are explicitly defined in this SOW
- Any specific task or Deliverables not clearly stated in the Scope of Work section of this SOW

Any mutually agreed upon changes to the Scope of Services shall be set forth in a Change Request Form as detailed in the Project Change Process section below.

2.4 Project Change Process

Trace3 is not responsible for issues out of its control, which sometimes includes Client unpreparedness, technical issues (based on Client responsibilities in this SOW), manufacturer bugs (code issues), hardware failures after forty-eight (48) hour burn-in, or additional features desired (not outlined in this SOW). Changes in Services requirements to this SOW or issues out of Trace3's control will require a written Change Request, submitted and signed by both Parties, and billed in addition to the Fees outlined in this SOW.

Either Party may initiate requests to change or modify the Project, a Project Phase, or the Deliverable Specifications (each, a "***Change Request***"). Any Change Request will be governed by (a) the Master Agreement and will utilize the form of written change request (the "***Change Request Form***"), if applicable, or (b) the following procedure, if the Master Agreement does not address Change Requests (the "***Project Change Process***").

The Project Lead of the Party requesting a Change Request will submit a Change Request Form to the other Party's Project Lead in a clear and concise manner (each, a "***Change Request Form***"). Upon execution of a mutually acceptable Change Request Form by both Parties, the obligations of the Parties with respect to such Change Request will be incorporated under this SOW. Commencement of the provision of a Change Request is conditioned upon Trace3's receipt of (a) a Change

Request Form signed by both Parties, and (b) either a signed additional Purchase Order or Purchase Order Exception authorizing the mutually agreed upon price for each Change Request.

2.5 ASSUMPTIONS AND CONSTRAINTS

2.5.1 Scope of Services Assumptions

- Travel and Expenses have been budgeted for two (2) site trips for two (2) resources throughout the Project. The Travel and Expenses will be billed as incurred up to $10,000. All Travel and Expenses shall be pre-approved in writing by Client in accordance with Section 8(c) of the Master Agreement. Client to request additional trips as required and this may increase the Travel and Expenses budget for the Project.
- Services will be delivered continuously from the start of the Project until the completion of the Deliverables or allotted time unless otherwise stated in this document with the exception of holidays and scheduled time off.

2.5.2 General Assumptions

The following general assumptions will apply to the execution of the Deliverables:

- Services will generally be performed during normal business hours which are defined as being between 8:00 AM and 5:00 PM Client's local time. If Services are needed after normal business hours, Trace3 and Client must mutually agree upon the schedule before such after-hours Services commence.
- Services detailed in this SOW are expected to be fully delivered by either (a) the End Date or (b) within twelve (12) months of the Effective Date ("***Expiration Date***"). Client and Trace3 acknowledge and agree that at any point after the Effective Date, should Client or Trace3 reasonably foresee the Services extending beyond Expiration Date, renegotiation of terms of this SOW will be documented using a Project Change Request prior to Expiration Date.
- If applicable, systems within the scope of this SOW must be fully licensed prior to commencement of the engagement.
- Client acknowledges and accepts that any hardware or software not available may delay the Project schedule and be subject to a Change Request.
- If requested by Trace3, Client will provide a Trace3 field resource remote access to Client's IT environment with access to In-Scope Items from a secure remote location. When feasible, Trace3 will complete all Project work remotely (a) over Webex sessions with the Parties' resources, (b) Teams sessions with the Parties' resources, or (c) over a VPN connection with Trace3 resources.

2.6 RESPONSIBILITIES

2.6.1 Trace3 Responsibilities

During the Term, Trace3 will undertake the following responsibilities reasonably applicable to the execution of the Deliverables:

- Trace3 will submit written reports, and any documentation related to the status and success of execution of the Deliverables to Client as mutually agreed upon by the Parties.
- Trace3 will provide Client a lead contact person for the Project (the "***Trace3 Project Lead***") with such qualifications, expertise, and knowledge necessary and applicable for Trace3 to fulfill its obligations under this SOW.
- Trace3 will make commercially reasonable efforts to maintain consistency in the Trace3 Project team which will be responsible for the delivery of Services hereunder. Trace3 and Client agree that certain staffing factors (e.g. terminations, resignations, promotions, long term disabilities) may require changes in the Trace3 resources delivering the Services hereunder. In the event that a change of Trace3 personnel is required, Trace3 shall: (i) if the applicable personnel is named under this SOW, provide reasonable notice to Client of such change, (ii) ensure that a full knowledge transfer occurs between new and incumbent personnel without cost to Client, and (iii) ensure that any new personnel have the skills and experience necessary to perform the Services.

Docusign Envelope ID: DEF5A8DF-4369-4520-A412-3B5E273D72EE

2.6.2 Client Responsibilities

During the Term, Client will undertake the following responsibilities reasonably applicable to the performance and delivery of the Deliverables:

- Client will provide Trace3 personnel assigned to work at Client's premises reasonable use of Client's facilities. Prior to the Project Start Date, Client will complete all necessary facilities arrangements, and such arrangements will stay in place throughout the Term.
- Client is responsible for providing existing documentation and provisioning required access within three (3) business days of Project kick-off.
- Client will make available to Trace3 knowledgeable Client personnel promptly upon a request from Trace3 via phone or e-mail to provide background information and clarification of information required by Trace3 personnel to perform and deliver the Deliverables.
- Client is responsible for providing an environment that is prepared and ready for Services to commence on the Project Start Date.
- Client will be responsible for any business and data application testing and all necessary data backup in preparation for and during the performance and delivery of the Deliverables. It is recommended Client perform a backup of all data that could be impacted by this Project prior to the Project Start Date.
- The documentation and information provided by Client to Trace3 personnel will be accurate, complete, and up-to-date.
- Client hereby grants Trace3 a limited, non-transferable license during the Term to use certain proprietary computer systems, technologies, and data owned by Client and its affiliates, which are necessary for Trace3 to perform and deliver the Deliverables.
- If required by Trace3, Client will participate in testing as directed by Trace3.
- Client will provide Trace3 a lead contact person for the Project (the "***Client Project Lead***") with such qualifications, expertise, and knowledge necessary and applicable for the Client to fulfill its obligations under this SOW.

In the event Trace3 is delayed in its performance of Services on account of Client’s failure or delay in performance of its responsibilities, and such failure or delay on the part of Client continues for more than five (5) business days after receipt of written notice from Trace3, Trace3 shall be entitled to an adjustment in the Fees in an amount representing the additional out-of-pocket expenses incurred by Trace3 as a result of such delay.

3 Annex B – Project Pricing

3.1 Fees

Time and Materials Project: Client will pay Trace3 the hourly rates (the "***Fees***"), as outlined below, and in accordance with Section 8 of the Master Agreement, for all work provided by Trace3 personnel in furtherance of the provision of the Deliverables:

Services	Rate	Estimated Quantity	Fee Component
Professional Services			
Data Solutions Architect	$214.00 / hour	280 hours	$40,600.00
Data Engineer	$150.00 / hour	560 hours	$56,560.00
Project Manager	$177.00 / hour	252 hours	$30,240.00
		Total Estimated Professional Services Fee:	**$188,524.00**
Travel and Expenses	As Incurred	As Incurred	$10,000.00
		Total Estimated Fee:	**$198,524.00**

Note: Client acknowledges the hours, Fee components and total Fees set forth in the immediately preceding table are estimates only and are subject to revision based upon the complexity of the Project experienced by Trace3 in its provision of the Deliverables. As the preceding is an estimate, the parties acknowledge and agree that Trace3 may invoice Client for a maximum of the lesser of (a) twenty percent (20%) over the Total Estimated Fee or (b) twenty thousand dollars ($20,000) over the Total Estimated Fee ("***Total Adjusted Fee***"), without an agreed upon Project Change Request.

Trace3 will continue to work on the Project until the earlier of (a) Trace3's completion of the provision of the Deliverables, (b) Trace3's receipt of Client's written instructions for Trace3 to cease further work towards the completion of the provision of the Deliverables or (c) upon the End Date. Changes to the timeline will require a Change Request be executed between the parties.

Professional Services detailed within this SOW will be performed contiguously from the Project Start Date with assigned Trace3 resource(s) working eight (8) hours a day, five (5) days week, for a total of forty (40) hours per week for the duration of the Project until either (a) Project completion; (b) Project End Date; or (c) a written request received with two (2) weeks' notice by Client for Trace3 to halt Services.

The Fees are based on the terms of this SOW and the scope of the Deliverables being provided under this SOW. Any change to the terms of this SOW, the Project, and/or the scope of the Deliverables, whether by the failure to meet a responsibility, a Change Request or otherwise, may result in a modification of the Fees. Taxes are not included herein and shall be finalized at time of invoicing.

3.2 Billing

Trace3 will invoice Client for Services as follows:

- Every two (2) weeks for Services rendered until the earlier of (a) the completion of Services or (b) the Total Adjusted Fee is incurred.

All payment terms shall be in accordance with Section 9 of the Master Agreement.

Docusign Envelope ID: DEF5A8DF-4369-4520-A412-3B5E273D72EE

3.3 TRAVEL AND EXPENSES

Client is responsible for any travel and related costs or expenses incurred by Trace3 personnel in furtherance of the provision of the Deliverables ("***Travel and Expenses***") which are preapproved in writing by Client. Trace3 will invoice Client for any Travel and Expenses incurred by its personnel, which have been preapproved, as such expenses are incurred and at the actual amount incurred and allowable under Trace3's travel and expense policies.

Trace3 will use reasonable efforts to staff Project with resources from the local service area to mitigate expenses. When local resources cannot provide availability or specific expertise in a timely manner to meet Project objectives and schedule, Trace3 may assign resources from other service areas.

The Parties will agree to travel arrangements prior to the incurrence of travel-related expenses.

Travel and Expenses will not exceed $10,000.00.

All expenses shall be listed in the applicable invoice, upon Client's written request, Trace3 will provide Client copies of appropriate receipts and related documentation to substantiate any invoiced Travel and Expenses.